TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO ACCEPTANCE

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR CONTRACT NO./TASK NO JOB ORDER NUMBER ~ | apPrOP.FY
NASS- TAS AMENDMENT
QSS Group, Inc. 99124 424-228-12-21-89 2000
TASK TITLE: (NTE 80 characters; include Project name)

CHEM-HIRLDS Analog PWB Layout
APPROVALS: {Type or print name and sign)

ASSISTANT TECHNICAL REPRESENTATIVE {OR TASK MONITOR} DATE ORG MAIL PHONE
. , //4 g / A CODE CODE
[ . . 0
}fﬁ;n Martin . , VY79 | a2a | a24 |301-286-6988
;] BRANCH HEAD B DATE CODE PHONE
r/ / / r\/!
[ Peg Luce <0 7//°/%9 424 301-286-6527
J CONTRACTING OFFICER'S TEC NI AL REPRESENTATIVE (COTR) DATE CODE PHONE
#&Zbem‘ s. Lebair, Jr.  ARldusrcat Q4. Wo ' 4//0 /*?7 560 301-286- 6533
YELIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP DESIGNATED FAM:
"lIF YES, NEED GODE 303 CONGURRENGE NEXT BLOCK) M F; X ‘V)’ AdrL /QLV / 0 M 'y, l
[ ) NO [X] YES Larry Moore Ron Perison
The contractor shall identify and e_xplain the reason for any deviations, exceptions, {To be completed by Contracting Officer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: SEP l A !999
The contractor shall complete and submit the required Reps and Certs.
Contractor will develop specification or statement of work under this task for a future procurement. [X] NO [ ] YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] NO [ ] YES I 1NA
Government Furnished Property/Facilities: [X] NO [ ] YES - SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)
Ohsite Performance: [ 1 NO + [X]) YES If yes: { x] TOTAL [ ] PARTIAL
) If partial, indicate onsite work in SOW by asterisk {*)
Surveillance Plan Attached: I[X}] NOC { ] YES .
Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be November 19, 1999.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan}

___No.1 __No.2 __No.3 -X_No. 4 _ No.5
Cost 10% 50% 25% 25% 10%
Schedule 15% 25% 25% 50% %
Technical - 75% 25% 50% 25% %

{70 be completed by Conrracringﬁf?:?:er/
The target cost of this task order is $ 24,854
The target fee of this task orderis $_ 1,593
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contract is $_ 26,447

The maximum fee is $_ 2,328
The minimum fee is $0.
AUTHORIZED SIGNATURE:

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS" - . .
- : Lorrie L. Eakin
d Iy b G - .
/%f 204y 4{ L s : \ < Contracting Officer
S(GNATURE OF CONTRAdYING OFFICER’ DATE TYPED NAME OF CONTRACTING QFFICER

CONTRACTOR'S ACCEPTANCE:

AUTHORIZED SIGNATURE DATE
————

GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE}
DISTRIBUTION: CONTRACYOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE




NASA/GODDARD SPACE FLIGHT CENTER
REQUEST FOR TASK PLAN / TASK ORDER

2 A
NASS- T?K NO. AMENDMENT

QSS Group, Inc.

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

The purpose of this task is to provide Printed Wiring Board design/layout/fabrication to the Chem-HIRDLS Project.
To complete this task the contractor shall perform Printed Wiring Board design/layout, generate fabrication
documentation, generate assembly documentation, and deliver this documentation to the GSFC in electronic format,

and provide the fabricated PWB's, :

Steve Graham, Code 565, will act as the ATR's day-to-day technical rep for this task.

PERFORMANCE SPECIFICATIONS:

1. Perform Printed Wiring Board design/ldyout using Pads Power PCB, Version 2.01 or later.
2. PWB fabrication drawings, assembly drawings, and parts list to be generated in Autocad 14 format.

APPLICABLE DOCUMENTS:

TASK END DATE: 11/30/99

MILESTONES/DELIVERABLES AND DATES:

1. Fabrication documentation HXXRM6 11/13/99
2. Assembly documentation HUXX)8 11/30/99
3. Electronic Files ' WXXEHH 11/30/99
2
4. Fabricated Printed Wiring Boards () HOURXX% 11/30/99
PERFORMANCE STANDARDS:
Schedule: On-time delivery of signed-off documentation package and delivery of fabricated PWBs.
Technical: Meets requirements as determined by the ATR's technical representative

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM]:
Steven M. Graham, building 20, room 174, 301-286-3248




